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Central Plateau Cleanup Company, LLC  

P.O. Box 1464  

Richland, WA 99352 

Contractor: 

<< Enter Contractor Name >>  

<< Enter Street Address >> 

<< Enter Street Address >> 

<< Enter City, State, Zip >> 

Contract Specialist: S. Bradley Puntenney 

Phone Number:  (509) 376-5576 

Contractor Contact: << Enter Name >> 

Phone Number:  << Enter Phone Number >> 

Start Date:  << Click here to enter a date >> 

Contract Type:  Firm Fixed Price (FFP) 

Contract Value:  $ << Enter contract value >> 

End Date:  << Click here to enter a date >> 

FOB Point:  << Enter FOB Point >> 

Payment Terms:  << Enter Payment Terms >> 

 

 

____________________________________           __________________________________ 

Central Plateau Cleanup Company           Contractor Authorized Signature 

 

____________________________________  __________________________________ 

Printed Name/Title  Printed Name/Title 

 

______________   _____________  ______________ _____________ 

Date Signed    Phone   Date Signed  Phone   
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PART I – STATEMENT OF WORK 

See Attachment 1 – Statement of Work for Construction – 105KE Safe Storage Enclosure (SSE) 

Construction – Structure and Internal Work – Revision 0 dated March 3, 2021 

 

 END OF PART I – STATEMENT OF WORK 
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 PART II – FINANCIAL TERMS 

1.0 CONTRACT TYPE AND VALUE 

This Contract is a Firm Fixed Price (FFP) contract.   

The value of this Contract is <<Value of Contract>>  

Unless otherwise specified in the contract, the labor-hour prices are fully burdened and 
firm for the duration of the contract. 

1.1 Limitation of Funds 

(a) Contract line items XX of this contract are incrementally funded.  For Task XX and Task 

XX, the sum of $XXX.XX of the total price is currently available for payment and allotted to 
this contract.  An allotment schedule is contained in paragraph (n) of this clause.  Any other task 
not listed above is not authorized for work.  If a task is incrementally funded, in the event of 
termination before it is fully funded, the Buyer’s maximum liability for the task will be the lower 

of the amount of funds allotted to the task or the amount payable to the Contractor per the 
Termination for Convenience clause of this Contract. For each task, there is:  
 

(1) A fixed-price for the action;  

 
(2) A fixed amount of work that corresponds to the fixed-price;  

 
(3) A planned funding schedule that corresponds to the fixed-price and the fixed amount 

of work;  
 

(4) No Buyer obligation to the Contractor until the Buyer allots funds to the Contract for 
the action;  

 
(5) If the Buyer allots funds, a maximum Buyer obligation, including any termination 

obligations, to the Contractor equal to the allotted funds; and  
 

(6) An obligation that the Buyer will pay the Contractor for the work the Contractor 
performs for which funds were allotted based on the price of the work performed, not 
the costs the Contractor actually incurs.  

 
(b) For each incrementally-funded, fixed-price task:  

 
(1) The Buyer’s maximum obligation, including any termination obligations and 

obligations under change orders, equitable adjustments, or unilateral or bilateral 

contract modifications, at any time is always less than or equal to the total amount of 
funds allotted by the Buyer to the contract for the task;  
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(2) The Contractor explicitly agrees it reflected (that is, included or could have included 

an additional amount) in its offered price and in the subsequent negotiated fixed-price 
for each of the fixed-price tasks included in this contract: 

 

(i) The added complexity, challenges, and risks (including all risks, costs or 

otherwise, associated with termination as articulated in this clause) to 
which the Contractor is subject due to the incremental funding 
arrangement established in this clause; and 

 

(ii) The specific risk that in the event of termination of an incrementally 
funded task before the task is fully funded, the Contractor could receive 
less than the Termination for Convenience clause of this contract would 
allow, that is, because the maximum Buyer obligation for a fixed-price 

task is the allotted funds for the task, the Contractor will receive the lower 
of the allotted funds or what the Termination for Convenience clause of 
this Contract would allow.  

 

(3) The Contractor is not authorized to continue work beyond the point at which the total 
amount payable by the Buyer, which is the price of the services the allotted funds 
cover, equals the total amount allotted to the contract for the services; 
 

(4) If funds become available and the Buyer’s need continues, the Buyer will allot funds 
periodically to the tasks, the Contractor will provide a fixed amount of work for the 
funds allotted, and the Buyer will pay the Contractor based on the price of the fixed 
amount of work. The Buyer will not pay the Contractor based on the costs the 

Contractor incurs in performing the work; and 

 

(5) The Contractor agrees to provide the fixed amount of work for the fixed-price 

identified, in Part II, paragraph 2.1, Compensation Schedule of this Contract, and in 
accordance with the performance schedule identified in TBD of this Contract, 
provided the Buyer provides the funding per or earlier than the Schedule in paragraph 
(k) of this clause. At any time, the cumulative amount of funds allotted is the fixed-

price for the cumulative fixed amount of work identified with the funds.  

 
(c) For each task: 

  
(1) The fixed-price (of both the entire task and of the current cumulative amount of funds 

allotted to the task at any time during contract performance) is not subject to any 
adjustment on the basis of the Contractor’s cost experience;  
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(2) The Contract places the maximum risk and full responsibility on the Contractor for all 

costs and resulting profit or loss; and  
 

(3) If the Buyer meets the entire Funding Schedule:  

 
(i) The cumulative amount of funds allotted will equal the tasks fixed-price; 

and  

 
(ii) The Contractor must provide the work the Contract requires for the task 

 
(iii) The fixed-price for each task is listed in Part II, paragraph 2.1 of this 

Contract. 

 
(iv) The Funding Schedule for each task is in paragraph (k) of this clause. The 

sum of the funding for each task equals the fixed-price of the task. 

 
(e) The Funding Schedule for each task is in paragraph (k) of this clause. It specifies the actual 
amount of funds allotted and presently available for payment by the Buyer separately for (insert 
Task #’s) and the work to be performed for the funds allotted.  

 
(1) The Contractor may bill against a task only after the Buyer has allotted funds to the 

task and the Contractor has delivered the services and earned amounts payable for the 
task.  

 
(i) The Contractor may bill only the lower of the two preceding amounts, that is, 
the lower of allotted funds or amount payable.  

 
(f) If during the course of this Contract the Buyer is allotting funds to a task per or earlier than 
the Funding Schedule, this Contract to that point will be considered a simple fixed-price contract 
for that task regardless of the rate at which the Contractor is, or is not, earning amounts payable, 
and  

 
(1) The Buyer’s and the Contractor’s obligations under the contract for the task, with the 

exception that the Buyer’s obligation for the task, is limited to the total amount of 
funds allotted by the Buyer to the task and similarly the Contractor is not authorized 

to continue work beyond the point at which the total amount payable by the Buyer 
equals the total amount allotted, will be as if the task were both fixed-price and fully 
funded at time of Contract execution, that is, the Contractor agrees that: it will 
perform the work of the Contract for that task; and neither the fixed-price for the task 
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nor any other term or condition of the Contract will be affected due to the tasks being 
incrementally funded.  

 
(i) The Contractor agrees, for example, if the Buyer allots funds to a task per 

or earlier than all of the funding dates in the Funding Schedule for the 
task, the Buyer has met all of its obligations just as if the task were fully 
funded as of the time of Contract execution and the Contractor retains all 
of its obligations as if the task were fully funded as of the time of Contract 

execution, while at the same time the Contractor is not authorized to 
continue work beyond the point at which the total amount payable by the 
Buyer equals the total amount allotted to the Contract; consequently, if the 
Contractor earns amounts payable at any time in performing work for the 

task that exceed the total amount of funds allotted by the Buyer to the 
Contract for the task.  

 
(A) It (not the Buyer) will be liable for those excess amounts payable;  

(B) It will remain liable for its obligations under every term or condition of 
the Contract; and  

(C) If it fulfills all of its obligations for that task and the Buyer allots funds 
to the task equal to the task’s fixed-price, the Buyer will pay it the 

fixed-price for the task and no more.  

 
(ii) The Contractor also agrees, for example, if the Buyer allots funds to a task by 
the first funding date in the Funding Schedule, the Buyer has met all of its 

obligations up to that point in the Contract as if the task were fully funded (that is, 
as if progress payments based on cost had been agreed to and had been made, or 
milestone payments had been agreed to and been made, etc.) and the Contractor 
retains all of its obligations up to that point (such as meeting delivery schedules, 

maintaining quality, etc.) as if the task were fully funded; consequently, if the 
Buyer subsequently terminates the task it will pay the Contractor the lower of the 
following two amounts: the amount allotted by the Buyer to the task; or the 
amount payable per the Termination for Convenience clause of this Contract.  

 
(g) The Contractor shall notify the Buyer in writing whenever it has reason to believe that the 
amount payable it expects to earn for the task in the next 60 days, when added to all amounts 
payable previously earned, will exceed 75 percent of the total amount allotted to the task by the 

Buyer.  

 
(1) The notification is for planning purposes only and does not change any obligation of 

either the Buyer or the Contractor.  
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(2) The Contractor is not authorized to continue work beyond the point at which the total 

amount payable by the Buyer equals the total amount allotted to the task.  
 

(3) The Buyer may require the Contractor to continue performance of that task for as 
long as the Buyer allots funds for that task sufficient to cover the amount payable for 
that task.  

 
(i) If the Buyer does not allot funds to a task per or earlier than its Planned 

Funding Schedule, the Contractor will be entitled to an equitable 
adjustment; and  

 

(A) The Buyer’s maximum obligation, including any termination 
obligation, to reimburse the Contractor remains limited to the total 
amount of funds allotted by the Buyer to the Contract for that task;  

(B) The Contractor is not authorized to continue work beyond the point at 

which the total amount payable by the Buyer, equals the total amount 
allotted to the Contract;  

(C) If the Buyer subsequently terminates the task, it will pay the 
Contractor the lower of the following two amounts: the total amount of 

funds allotted by the Buyer to the contract for the task; or the amount 
payable per the Termination for Convenience clause of this Contract.  

 
(h) Except as required by either other provisions of this Contract specifically citing and stated to 

be an exception to this clause, or by, among other things, terminations, change orders, equitable 
adjustments, or unilateral or bilateral contract modifications specifically citing and stated to be 
an exception to this clause, for either task-  

 
(1) The Buyer is not obligated to reimburse the Contractor in excess of the total amount 

allotted by the Buyer to this Contract for the task; and 
  
(2) The Contractor is not obligated to continue performance under this contract related to 

the task or earn amounts payable in excess of the amount allotted to the Contract by 
the Buyer until the Buyer notifies the Contractor in writing that the amount allotted 
by the Buyer has been increased and specifies an increased amount, which shall then 
constitute the total amount allotted by the Buyer to the task.  

 
(i) No notice, communication, or representation in any form, including, among other things, 
change orders, equitable adjustments, or unilateral or bilateral contract modifications, other than 
that specified in this clause, or from any person other than the contract specialist, shall affect the 
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amount allotted by the Buyer to this Contract for a task, which will remain at all times the 
Buyer’s maximum liability for a task. In the absence of the specified notice, the Buyer is not 
obligated to reimburse the Contractor for any amounts payable earned for a task in excess of the 
total amount allotted by the Buyer to this Contract for a task, whether earned during the course of 

the contract or as a result of termination.  

 
(1) Change Orders, equitable adjustments, unilateral or bilateral contract modifications, 

or similar actions shall not be considered increases in the Buyer’s maximum liability 

or authorizations to the Contractor to exceed the amount allotted by the Buyer for a 
task unless they contain a statement increasing the amount allotted.  

 
(j) Nothing in this clause shall affect the right of the Buyer to terminate this Contract for 

convenience or default.  

 
(k) Funding Schedule.  The parties contemplate that the Buyer will allot funds to this contract in 
accordance with the following schedule:  

 
TBD 
 

2.0 PAYMENT SCHEDULE 

2.1 Payment Schedule  

In accordance with the provision of this Contract, Contractor shall be reimbursed for 

authorized and approved work in accordance with the following: 

 

To be updated 

 

3.0 PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS 

CPCCo reserves the right to request a complete pricing breakdown, including certified or 

uncertified cost or pricing data as applicable for any change orders or modifications that 
have an impact to the established contract pricing.  

4.0 TAXES 

Contractor shall refer to the TAXES section of the General Provisions. 
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5.0 PAYMENT TERMS 

5.1 Estimated Billing 

It is mandatory for continued acceptable performance that the Contractor provide 
monthly, to CPCCo Accounts Payable, the best estimate of the total billable cost 

(invoiced plus invoiceable) from inception of the contract through the current fiscal 
month closing (closing dates specified on the form).  This information must be provided 
in writing by email (preferred), fax, or mail by the 15th of each month.  This data must be 
provided for each contract release until all payments are received and the contract is 

complete. 

Mailing Address:   Email: CPCCA@rl.gov        Fax:  (509) 376-0302 

Central Plateau Cleanup Company, LLC 
Attn:  Accruals, A4-03 

P.O. Box 1464  
Richland, WA 99352 

The Monthly Contract-to-Date Cost Estimate Form can be obtained directly from the 
Contract Specialist. 

6.0 DEFINITIONS 

There are no special definitions applicable to this contract. 

7.0 ASSUMPTIONS 

There are no special assumptions applicable to this contract. 

8.0 INVOICING INSTRUCTIONS 

8.1 Contractor Invoices  

Invoices submitted to CPCCo shall be submitted as follows.  Failure to submit a proper 
and accurate invoice may result in rejection or delay of the invoice.  Address invoicing 

requirement questions to the Contract Specialist. 

General Requirements  

1. Submittal of an invoice constitutes Contractor’s certification that materials, work 
and/or services have been provided, and invoiced amounts are in accordance with 

the contract.  

2. Each Contract, Release and Purchase order must be invoiced separately and in a 

timely manner with respect to the invoiced products or services. 

3. The invoice must clearly & legibly identify the  

a. Contractor’s Name 

mailto:CPCCA@rl.gov
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b. Unique Invoice Number  
c. Contract, Contract Release and/or Purchase Order Number 
d. Itemized description of the supplies or service provided  

4. Remittance will only be made to the remittance address on file for the contractor.  
Invoices from third parties or with different remittance instructions or addresses 
will not be processed. 

5. An “Authorization for Electronic Funds Transfer (EFT) of Invoice Payments” 
must be on file with CPCCo before EFT payments can be made.  

http://www.hanford.gov/pmm/files.cfm/eft.pdf 

6. Invoices should include the name and telephone number of a company 

representative available to respond to questions about the invoice. 

7. Invoices shall be paid according to the terms and conditions of the contract 

unless; substantiated evidence is obtained claiming Contractor is delinquent in 
payment to sub-tier Subcontractors.  All future payments may be reduced or 
suspended by the Contract Specialist until validation is received from the 
Contractor verifying all sub-tier payments are current.   

Contracts for Services: 

8. Unless otherwise authorized in the contract, service contracts may not be invoiced 
more than once per calendar month. 

9. The total amount due for the billing period must be clearly identified on all 
invoices (this amount should be set apart from any cumulative amounts or 
subtotals). 

10.  Invoiced amounts, rates, other direct charges or travel must be specifically 
defined in the contract to be allowable for reimbursement.  

11.  When applicable for this type of contract, indicate the name(s) of the worker(s) 
labor rate, billable work hours, and period of performance on each invoice. 

12.  Travel expenses (if authorized) must be itemized and supported with receipts in 
accordance with the requirements set forth under clause, “Reimbursement of 

Travel Expenses” or as otherwise stated within the Contract. 

Purchase Orders: 

13.  Invoices must indicate the quantity, unit description and unit price for each item 
listed. 

14.  Invoices that include a total freight charge that is equal to or greater than $100.00 
must include a copy of the freight bill.  If the carrier is UPS, the Contractor must 

provide the weight, quantity and Shipping Point. 

http://www.hanford.gov/pmm/files.cfm/eft.pdf
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Submittal 

15.  Invoices and supporting documentation may be submitted electronically in a 

format acceptable to CPCCo (preferred).   

16.  Submit invoices electronically via e-mail to both CPCCo Accounts Payable 

(CPCCo AP) at the following e-mail address: CPCCAP@rl.gov and (in the same 
email) to the Contract Specialist. 

a. The contractor’s name, invoice number, and the contract and release 
numbers must be shown in the subject line of the e-mail message used to 
submit an electronic invoice.  The suggested format for the subject line is:  
Contractor Name, Invoice XXXXX, Contract XXXXX-X. 

17.  Submit hard copy invoices including supporting documentation to CPCCo’s 
Accounts Payable organization at the address below.  

 Central Plateau Cleanup Company, LLC 
 Attn: Accounts Payable, A4-03 

 P.O. Box 1464  
Richland, WA 99352 

9.0 CLOSEOUT AND FINAL PAYMENT 

9.1 Closeout Certification 

Contractor shall promptly execute and provide CPCCo a final release after completion of 
work and final payment is received (form available on this web page or directly from the 

Contract Specialist). 

10.0 SPECIAL INSTRUCTIONS 

10.1 Backcharges 

CPCCo reserves the right to backcharge the contractor for costs incurred by CPCCo 
which are caused by the contractor or contractor’s subcontractors in accordance with the 
contract General Provisions. In addition to the circumstances described in the General 

Provisions, the backcharge may also result from:  

a. Services performed by CPCCo, at Contractor’s request, which are within 

Contractor’s scope of work under the Contract. 

b. Costs sustained by CPCCo as a result of Contractor’s non-compliance with the 

provisions of this Contract or Contractor’s act of omission or negligence. 

c. Costs incurred by CPCCo to fix all defects, deficiencies or errors that may appear 

in the Work during the warranty period. 

mailto:CPCCAP@rl.gov
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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d. Costs associated with CPCCo support costs when work is interrupted by a 

contractor-caused delay or equipment failure. 

 

At CPCCo’s sole discretion and if circumstance allow, contractor may be offered the 
opportunity to propose a fix or take mitigating actions to reduce the impact and total 

backcharge. In the event that contractor fails to take satisfactory action, contractor’s 
option to mitigate will be withdrawn and CPCCo will take appropriate action to cure the 
problem and backcharge contractor.  

 

END OF PART II – FINANCIAL TERMS 

 

PART III – GENERAL TERMS and ATTACHMENTS 

1.0 GENERAL  

1.1 Acceptance of Terms and Conditions. 

Contractor, by signing this Contract, delivering the supplies, or performing the 

requirements indicated herein, agrees to comply with all the Contract provisions, 
specifications and other documents that this Contract incorporates by reference or 
attachment. CPCCo hereby objects to any provisions inserted into this Contract, 
amendment, or modification to the Contract that are different from or in addition to those 

set forth by CPCCo in the Contract, amendment or modification to the Contract.       

1.2 Attachments Incorporated 

The terms, forms, documents and attachments listed herein are hereby incorporated into 
and made a part of this contract.  Contractor is responsible for downloading or obtaining 

a copy from the Contract Specialist and complying with the applicable documents.   

Where available, hyperlinks are provided for downloading the referenced document.   

1.3 Order of Precedence 

In the event of a discrepancy among Contract documents the following order of 
precedence shall govern resolution: (1) CPCCo’s written Contract modifications, 
direction, and instructions; (2) written Contract (3) Technical instructions, including the  

(a) Statement of Work (SOW), (b) engineering drawings, (c) exhibits and attachments, 
and (d) applicable standards; (4) Special Provisions; (5) General Provisions; and (6) other 
documents identified as being part of the Contract. 
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1.4 Subcontracting 

Contractor may not subcontract any significant portion of this contract without first 

obtaining concurrence of CPCCo to the proposed subcontract scope and subcontractor(s).  

Contractor is responsible to incorporate and flow down all appropriate provisions and 

requirements of this contract to all lower-tier contractors and subcontractors.   

Contractor shall furnish CPCCo a list of all proposed lower-tier subcontractors who will 

be performing work on the Hanford site and those proposed subcontractors who will be 
performing a significant portion of the off-site work. The list must be furnished prior to 
award and updated with changes during contract performance. Use the Subcontracting 
form and instructions located on this web page:  

http://CPCCo.hanford.gov/page.cfm/SubmittalsFormsDocs    

 

CPCCo reserves the right to:  

 reject any proposed subcontract or subcontractor as incomplete or unsuitable 

 require submittal of the proposed subcontract before contract award or prior to 
performance of any work on site 

 require the replacement, at contractor’s expense, of any subcontractor who fails to 
adhere to all of the applicable provisions and requirements of this contract. 

 

END OF PART III – GENERAL TERMS and ATTACHMENTS    

 

PART IV – SPECIAL TERMS 

1.0 ADMINISTRATION 

1.1 Contract Correspondence 

CPCCo’s Mailing Address: 

Central Plateau Cleanup Company, LLC 
P.O. Box 1464  

Richland, WA 99352 

CPCCo’s Street Address: 

Attn: S. Bradley Puntenney, Procurement  

 
 

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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Central Plateau Cleanup Company, LLC 
825 Jadwin Ave Rm 425 
Richland, WA  99352 

1.2 Abnormal or Unusual Situations  

In the event that there is an abnormal or unusual situation associated with this contract 
work scope, the Contractor is to immediately contact the designated Contract Specialist 
(CS) or designated CPCCo’s Technical Representative (BTR).  If the Contractor is 
unable to contact either the CS or the BTR, the Contractor is to contact the CPCCo 

Occurrence Notification Center at (509) 376-2900, which is available 24 hours a day, 
seven days a week, and provide them with: Contract Number, Contract Specialist’s name, 
BTR’s name and a short summary of the abnormal or unusual situation.  If after making 
contact with CPCCo, the Contractor is advised to suspend activities, the Contractor is not 

to proceed until such direction to proceed has been expressly issued by the Contract 
Specialist.  If there is an emergency situation, the Contactor is to make the appropriate 
immediate emergency call to 911 or 373-0911 for cell phones and then make the 
notifications to CPCCo as set forth herein. 

1.3 Term of Contract 

The term of this Contract shall commence on the date of award and shall end on       
unless extended by the parties or unless terminated by other provisions of this Contract. 

1.4 Authorized Personnel 

Only the following named Contract individuals are authorized to make changes to this 
document: 

Contract Specialist, S. Bradley Puntenney 

Constructions/Services Contracts Manager, D.J. Wuennecke 

1.5 Contractor Submittals – Contract 

The Contractor submittals identified herein on the Submittal Register shall be submitted 
by the Contractor using the Contractor Document Submittal Form (CDSF).  Instructions 
for completion of the CDSF are included with the form.  The quantity, frequency and 

type of submittal shall agree with the requirements set forth on the Submittal Register.  A 
Submittal Number, entered on the CDSF by the Contractor in accordance with the 
submittal register, shall be used to identify each submittal.  Engineering controlled 
Vendor Information (VI) content shall be identified on the CDSF when indicated on the 

Submittal Register.  CDSF forms may be copied for submittals with different submittal 
dates.  When any submission is returned to the Contractor with a request for resubmission 
(i.e., marked as:  “B” and “Resubmit – Yes”; or “C”  Revise and Resubmit) the 
Contractor shall resubmit all corrected documents within the time specified on the 
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resubmission notice or if no time is specified therein within ten (10) working days from 
the disposition date.  New submittals shall require the Contractor to contact CPCCo if 
additional Submittal Numbers are required. 

Changes to a Contractor’s deliverables, that have not been accepted by CPCCo as 
complete shall be re-submitted using the CDSF form and in accordance with a 
Contractor’s CPCCo -approved Quality Assurance and/or Engineering Program. 

1.6 Document Transmittals  

The Contractor shall utilize a document transmittal system for the exchange of data and 
information during the performance of work under this Contract.  The transmittal shall 
contain (1) a unique identification number, (2) a brief identification of the document(s) 

including revisions, (3) the date of the transmittal, (4) purpose of the transmittal, 
including required action (if any) (5) signature of supplier representative, and (6) means 
or provisions for receipt acknowledgement by CPCCo. 

1.7 Electronic Mail Capability 

The Contractor shall provide and maintain Internet and electronic mail capability for the 
duration of the Contract.  The Contractor’s email account shall be able to send and 
receive attached documents of up to 5 megabyte in size.  Correspondence and 
Administrative messages concerning this contract will be conducted via email in current 

versions of Microsoft Office applications, ASCII text, RTF, PDF, ZIP and other 
commonly used file formats.  In addition, information, data and forms may be posted on 
CPCCo’s Internet web site for downloading by the Contractor. 

1.8 Requests for Clarification or Information 

Where necessary, the Contractor may elect to submit formal requests for Clarification or 
Information as necessary to obtain technical clarifications using the Request for 
Clarification or Information (RCI) Form.  The inquiry portion of the RCI Form shall be 
completed by the Contractor, including a determination of priority and an identification 

of schedule delay with the issue, if applicable.  RCI Form numbering shall be left blank 
and assigned by CPCCo upon receipt.  CPCCo will complete an evaluation, and provide a 
disposition and determine additional actions required, when appropriate.  The purpose of 
the form is to facilitate formal communications when necessary.  The RCI form and RCI 

instructions are available upon request from the Contract Specialist. 

1.9 Work Schedules and Holiday 

NOTICE: Daily work schedules and facility operations are NOT consistent on the 
Hanford Site.  CPCCo and some other organizations are working a 4x10 schedule and 

others observe alternate Friday closures. 
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Accordingly, Contractor is responsible to understand and plan to support the work 
schedule required for this specific contract and/or work location. BEFORE scheduling 
work on site and/or deliveries, the Contractor shall make specific schedule arrangements 
with CPCCo, BTR, Facility Manager, Delivery Warehouse Manager, Building Manager, 

etc. 

CPCCo will not be liable for the cost of any delays, demurrage, layover, extra travel 

days, etc. which result from Contractor’s failure to plan for and obtain specific schedule 
concurrence in advance. 

1.10 Key Personnel 

Contractor agrees those individuals determined to be key individuals will not be 

reassigned without the written agreement of CPCCo.  Whenever, for any reason, one or 
more of these individuals are unavailable for assignment for work under this Contract the 
Contractor, with the approval of CPCCo, shall replace such individual with an individual 
substantially equal in abilities or qualifications. 

The following named individuals have been determined to be key personnel assigned to 
the performance of this Contract. <<Key personnel>> 

1.11 Proprietary Data Submittals  

If Contractor submits any data as part of their Contract, which is considered by the 
Contractor to be “Proprietary Data”, the document transmitting the data or which 
contains the data, shall be boldly marked indicating that the data Included is considered 

to be proprietary. 

1.12 Contractor – CPCCo Interface 

CPCCO and the Contractor will interface only through CPCCo’s Contract Specialist for 
clarifications and questions. 

1.13 Other Interfaces 

Additional CPCCo contacts will be identified at the kickoff meeting. 

1.14 Designation of Technical Representative 

The designated Buyer’s Technical Representative (BTR) for this contract is: 

Ken McGavran; Phone: (509) 373-2176; Email: kenneth_m_mcgavran@rl.gov 

The BTR is responsible for monitoring and providing technical guidance for this Contract 
and should be contacted regarding questions or problems of a technical nature.  The BTR 
is also responsible for appropriate oversight of Contractor’s personnel while on site and 

the interface between contractor and other CPCCo organizations supporting contract 
performance.   
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Authority of the BTR and supporting organizations is limited to providing technical 
direction within the scope and provisions of this contract.  The BTR may not direct work 
or authorize any change outside of the written contract and contract provisions.   

The BTR does not possess any explicit, apparent or implied authority to modify the 
contract. When in the opinion of the Contractor, the BTR requests or directs efforts 
outside the existing scope of the Contract; Contractor shall promptly notify the Contract 

Specialist in writing. No action outside the scope of the contract should be taken until the 
Contract Specialist makes a determination and/or modifies the contract. 

In no event, will an understanding or agreement, modification, change order, or any 
deviation from the terms of this Contract be effective or binding upon CPCCo unless 
formalized by proper Contract documents executed by the Contract Specialist. 

1.15 Former CPCCo Team Employees 

The contractor is required to identify to CPCCo as part of the proposal or in advance of 
performance when any former employee of the CPCCo Team, who left the Team within 
twelve months of the new award, is proposed to work on a staff-augmentation basis under 
the contract or release.  CPCCo reserves the right to not contract for the individual(s). 

1.16 Hanford Site Stabilization Agreement 

In accordance with Special Provision SP-4 section 8.0 and prior to award of any contract 
for construction and/or Davis Bacon covered work to be done on the Hanford Site the 
contractor and any lower-tier contractors must be signatory to the Hanford Site 

Stabilization Agreement (HSSA) including all appendices and most recent changes.  A 
signed Employer Compliance Agreement must be provided to CPCCo with each proposal 
and kept current and in force during performance of any resulting contract.  Reference 
copies of the Employer Compliance Agreement, the HSSA and amendments are posted 

on CPCCo Acquisition web site. 

1.17 Engineering Drawing Standards 

All engineering drawing deliverables required in this contract shall be submitted in 
AutoCAD and comply with the requirements of the current revision of CPCC-STD-EN-

40279, Engineering Drawing Standards 

Files can be downloaded from this web folder at: 

http://CPCCo.hanford.gov/files.cfm/std_40279.pdf  

1.18 Independent Contractor 

1. Contractor shall perform all work required by this Contract as an independent 
contractor and not as an agent or employee of CPCCo or the Government. 

http://chprc.hanford.gov/files.cfm/std_40279.pdf
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2. Acceptance of this contract constitutes contractor’s certification that any required 
business licenses, permits, tax identification requirements, principle place of business 
identification, etc. have been addressed and are the sole responsibility of contractor.  

3. Contractor shall pay all wages, salaries and other amounts due its employees in 
connection with this Contract.  Contractor is responsible for all reports, obligations 
and payments regarding such employees relating to social security, state and federal 

taxes, license fees, withholding, unemployment compensation, workers compensation 
and similar matters.  Upon CPCCo’s written request, Contractor shall promptly 
provide documentation substantiating its compliance with the requirements of this 
paragraph. 

4. Contractor shall maintain complete control over its Employees, Agents, 
Representatives and Subcontractors at any tier and shall be responsible for the proper 

performance of all work required by this Contract, including any such work which 
may be done by Suppliers or Subcontractors at any tier. 

5. Contractor does not have, nor shall it represent that it has, any authority to bind 
CPCCo or the Government. 

6. Unless specifically identified in the contract, contractor shall supply and use its own 

equipment, supplies and means of performance.  

1.19 Contract Change Request 

The Contractor shall submit formal requests for changes to the scope, schedule or cost of 
this contract using the Change Form and Change Form Instructions.  The appropriate 

portions of the Change Form shall be completed by the Contractor.  A red-line mark up of 
the Statement of Work or Specification showing where the proposed changes fit within the 
scope shall be attached, if applicable.  Change Form numbering shall be left blank and 
assigned by CPCCo upon receipt.  CPCCo will complete an evaluation, provide a 

disposition and determine additional actions required, as appropriate.  The purpose of the 
form is to facilitate formal communications. 

1.20 Contractor Hours Worked Onsite  

Contractor shall submit a monthly report of labor hours worked on site in contract 

performance. 

On site is defined as north of the Wye Barricade, at HAMMER, or at any facility owned or 

operated by Department of Energy or CPCCo. The report shall: 

1. List the number of hours worked on site for each contract 

2. List the total number of employees working on site 
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3. Do NOT include hours worked by Contract Labor personnel who are recording time 
in  the CLTR system or the TIS system.  That data is accumulated automatically. 

The reporting form is located at:   
http://CPCCo.hanford.gov/page.cfm/SubmittalsFormsDocs  

2.0 CONTRACT PROVISIONS 

The provisions, forms, documents and attachments listed below are hereby incorporated into and 

made a part of this contract. Unless specifically replaced or revised in the body of this contract 
the clauses and referenced laws, rules and regulations in the General and Special Provisions 
applicable for this type of contract shall have the same force and effect as if written into the body 
of the contract. 

Contractor is responsible for downloading, reading and complying with the applicable provision 
revision identified below. The provisions are posted for downloading at the following hyperlink.  

A copy is also available from CPCCo on request.   
http://CPCCo.hanford.gov/page.cfm/ContractProvisions   

 

2.1 General Provisions - Revision 0, dated January 25, 2021 

2.2 Special Provisions, SP-4 - Construction Contracts - Revision 1, dated March 10, 2021 

2.3 Special Provisions. SP-5 - On Site Services - Revision 1, dated March 16, 2021 

2.4 Special Provisions, SP-9 - Organizational Conflict of Interest - Revision 0, dated January 
25, 2021 

2.5 Special Provision, SP-11 - Subcontracting Plan - Revision 0, dated January 25, 2021 

The subcontracting plan submitted by the contractor and accepted by CPCCo is hereby 

incorporated in to this contract. Contractor is obligated to comply in good faith with the 
commitments made in the proposed plan unless an alternate plan is proposed and 
accepted by modification to this contract. CPCCo is under no obligation to accept an 
alternate proposal. 

2.6 Special Provisions, SP-16 - Representations and Certifications -  
Revision 0, dated January 25, 2021 

Representations and Certifications made by the contractor as part of the proposal and 
award process are hereby incorporated by reference into, this Contract unless specifically 

excluded and agreed by CPCCo in the Contract. Contractor agrees to update and resubmit 
a revised SP-16 if any change occurs that would nullify, change or otherwise affect said 
representations and certifications. 

 

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
http://chprc.hanford.gov/page.cfm/ContractProvisions
https://cpcco.hanford.gov/files.cfm/GP_Rev0.pdf
https://cpcco.hanford.gov/files.cfm/SP-4_Rev1.pdf
https://cpcco.hanford.gov/files.cfm/SP-5_Rev1.pdf
https://cpcco.hanford.gov/files.cfm/SP-16_Rev0.pdf


                                  CONTRACT NO:  <<Enter contract number>> 

105KE Safe Storage Enclosure (SSE) Construction – Structure and Internal Work 

 

Page 22 of 22 

   
 

 

END OF PART IV – SPECIAL TERMS 

END OF CONTRACT 


